Project

Luxury Home

Client Spec Home 001 -

Size Under Roof 10,000 T E R R A F l R M A

Lot Size 13,134 D E v E L Q P M E N T

Duration 18

Height 35 Total Construction Budget Summary

Prepared by: Nathan Hutchinson
MacDonald Highlands Lot # 148 10/23/2024

Division Description % Per Foot Total
0100 00 Survey & Layout 0.15% $1.25 $12,500.00
02 00 00 SWPPP 0.10% $0.85 $8,500.00
03 00 00 Concrete 3.28% $27.05 $270,500.00
04 00 00 Masonry 3.36% $27.72 $277,220.00
05 00 00 Structural & Misc. Steel 3.09% $25.50 $255,000.00
05 00 00 Decorative Metals 2.30% $19.00 $190,000.00
06 00 00 Millwork 4.12% $33.98 $339,848.07
07 00 00 Insulation / Sealants 0.90% $7.45 $74,500.00
07 00 00 Roofing & Sheet Metal 0.78% $6.45 $64,500.00
07 00 00 Waterproofing 0.40% $3.33 $33,300.00
08 00 00 Garage Doors 0.42% $3.43 $34,250.00
08 00 00 Interior Doors and Trim 2.33% $19.20 $192,000.00
08 00 00 Glass Systems 6.03% $49.75 $497,500.00
09 00 00 Exterior Finishes 6.92% $57.09 $570,937.50
09 00 00 Metal Framing 9.50% $78.30 $783,000.00
09 00 00 Drywall / Ceilings 4.20% $34.65 $346,500.00
09 00 00 Specialty Wall Finishes 0.30% $2.50 $25,000.00
09 00 00 Tile / Flooring 3.14% $25.90 $259,000.00
09 00 00 Carpet Flooring 0.62% $5.10 $51,000.00
09 00 00 Painting 0.67% $5.51 $55,125.00
10 00 00 Specialties 0.05% $0.45 $4,500.00
11 00 00 Fire Places / Features 0.86% $7.10 $71,000.00
11 00 00 Appliances 1.34% $11.05 $110,500.00
12 00 00 Window Coverings 0.96% $7.88 $78,750.00
1200 00 Closet Systems 1.21% $10.00 $100,000.00
12 00 00 Countertops 1.52% $12.50 $125,000.00
13 00 00 Wine Room 0.31% $2.55 $25,500.00
13 00 00 Pools / Water Features 1.52% $12.50 $125,000.00
14 00 00 Elevator 1.03% $8.50 $85,000.00
210000 Fire Protection System 0.82% $6.80 $68,000.00
220000 Plumbing and Fixtures 4.12% $34.00 $340,000.00
230000 HVAC 4.64% $38.25 $382,500.00
26 00 00 Electrical and Lighting 4.95% $40.80 $408,000.00
28 00 00 Alarm / Home Tech 3.81% $31.45 $314,500.00
320000 Earthwork & Asphalt 0.73% $5.98 $59,819.89
320000 Gates And Fencing 0.42% $3.46 $34,570.00
32 00 00 Landscaping 0.84% $6.95 $69,510.00
33 00 00 Utility 0.36% $3.00 $30,000.00
010000 General Requirements 3.56% $29.33 $293,284.08
01 00 00 Field Supervision 2.21% $18.26 $182,628.77
99 00 00 Insurances & Warranty 1.15% $9.48 $94,812.63
99 00 00 Architecture and Interior Design 2.73% $22.55 $225,500.00
99 00 00 Project Contingency 8.21% $67.72  $677,233.05

Total Estimated Cost of Construction

$8,245,788.98




Finish Allowance Breakout Included in Cost Above

Appliances $110,500.00 Lighting $0.00
Bathroom Special $4,500.00 Exterior Finishes $98,437.50
Cabinets $339,848.07 Plumbing Fixtures $0.00
Carpet Flooring $51,000.00 Specialty Wall Finishes $25,000.00
Closet Systems $100,000.00 Tile Flooring $212,500.00
Countertops $125,000.00 Window Coverings $78,750.00
Decorative Metals $190,000.00 Interior Doors and Trim $192,000.00
Elevator (50K) a fl $85,000.00 Mirrors/ Showers $25,000.00
Fireplaces (2) $71,000.00 Wine Room $25,500.00
Home Tech $272,000.00
Budget Breakout
Constr. w/o Office w/o Finishes $4,766,294.89 $ 476.63 35%
bronze $2,006,035.57 $ 200.60 22%
GC/Gr's $475,91285 $ 47.59 5%
GL Insurance $94,812.63 $ 9.48 1%
Project Contingency $677,233.05 $ 67.72 7%
Arch / Design Fees $297,200.00 $ 29.72 3%
Lot Cost $994,558.00 $ 99.46 11%
Cost Total $9,312,046.98 $ 931.20 101%
Proposed Listing Price $13,500,000.00 ' $ 1,350.00 146%
Sales Comissions $270,000.00 $ 31.76 3%
Loan Origination Fee's $50,000.00 $ 5.88 1%
Total Anticipated Profit $3,867,953.02 $ 193.35 42%




